Scott. II-31—27,000—12-43

Fin (1946) Department.

M SERIES.

G.O. No. 427

Dated 11-2-46

M

[Despatch Abstract.]

PORTS - Mangalore - Grab dredger - Repairs.
Revised Estimate for Rs. 16,000/- Sanctioned

7615 2,002—7-8-35.

In reply, please quote short title, number and date.

No. 482 A/45-6

PRESIDENCY PORT OFFICE,

Madras, 27th December 1945

Telegraphic address: "PRINCIPOFF," Madras.

Post Box No. 13, Madras.

Telephone Nos. 3994 and 3995.

From J.M.Balmforth Esq.,

THE PRESIDENCY PORT OFFICER,

To

MADRAS,

The Secretary to Government,
Public Works Department,
Madras.

Sir,

Sub:- Port of Mangalore - Repairs to Grab Dredger
Revised estimate - Submitted.

Ref:- G.O.No.1441 Ms. dated 25th May 1945.

.....

I have the honour to forward for the sanction of Government a revised estimate amounting to Rs.16,000/- in respect of the above work based on the tendered rates of the only tender received; vide the comparative statement of tender rates and those of the estimate enclosed. Other details which necessitate the revision of the estimate are explained in the report accompanying the estimate.

2. The amount required for the work after deducting the cost of materials to be supplied from stock is Rs.13,408/- which

Enclosures.

1 Revised Estimate in duplicate.
1 Comparative statement

1342
7/42

which is proposed to be met as under:-

	Rs.
1. Provision for repairs to Grab Dredger	4,000/-
2. Reappropriation of the provision for dangerous petrol shed in the Dry Dock compound..	2,000/-
3. Reappropriation from the cash closing balance of the Mangalore Landing and Shipping Fund for 1945-46, which is expected to be increased by Rs.20,000/- due to the enhanced rate of Landing and Shipping Fees.	7,408/-
	13,408/-

3. The approval of the Local Port Conservancy Board to the expenditure will follow.

I have the honour to be,
S i r,
Your most obedient servant,

Presidency Port Officer.

P.W.D.

A time may be awaited till 20.1.1946.

31/12/45

31.12.45

Report to accompany the "Revised Estimate for the work of repairs to grab dredger at the Port of Mangalore".

Original Estimate Rs. 7,725/-
Revised Estimate Rs. 16,000/-

The revised estimate is prepared in supersession of the original estimate for Rs.7,725/- sanctioned in G.O.No.1441 Ms. dated 25-5-45, adopting the tendered rates of the only tender received for the work. As the tenderer has quoted his rates exclusive of the supply of rivets and requested for the departmental supply of rivets, provision therefor is now included in this estimate. Two additional items of work (1) for repairs to the fender and (2) for repairs to the man-hole doors which were subsequently found necessary as also recommended by the Engineer and Ship Surveyor, Madras, are provided for in this estimate.

M Rama Brahmam

ASSISTANT ENGINEER (MARINE)

Repairs to Grab Dredger at the Port of Mangalore.

ESTIMATE FORM.—Comparative Statement of Differences.

Description of work. (1)	Item No. (2)	Original estimate. Quantity. (3)	Rate. (4)	Amount. (5)	Revised estimate. Quantity. (6)	Rate. (7)	Amount. (8)	More. (9)	Less. (10)	Explanation of difference. (11)
			Rs.	Rs.		Rs.	Rs.			
Cutting out old plates from bottom and deck.	1	158.484 Cwts.	10/- Cwt.	1,585	158.484	20/-	3,170	1,585		Due to the tendered rates being higher than the sanctioned estimate rates.
Cutting out reverse angles and lugs of floors.	1(a)	6.226 Cwts.	10/- Cwts	62	6.226 Cwts.	25/- Cwt.	156	94		-do-
Cutting, drilling, countersinking, filling, rivetting and caulking new plates of bottom and deck.	2	158.484 Cwts.	20/- Cwt.	3,170	158.484 Cwts.	40/- Cwt.	6,339	3,169		-do-
Removing chafing angles.	3	119Rft	L.S.	30	119Rft	1/-Rft	119	89		-do-
Drilling, countersinking and rivetting chafing angles.	4	9.876 Cwts.	12/- Cwt.	109	9.876 Cwts	120/- Cwt.	1,185	1,076		Due to the tendered rates being higher than the sanctioned estimate rates.
Cutting, drilling and rivetting reverse angles and lugs	5	6.226	20/- Cwts.	124	6.226 Cwts.	60/- Cwt.	374	250		-do-
Supply of 5/8" bolts and nuts and washers	6	0.25 Cwts.	56/- Cwt.	14	0.25 Cwts.	112/- Cwt.	28	14		-do-
				5094			11371	17		

-2-

P. W. D. V-18-19,377—10-12-39.

ESTIMATE FORM.—Comparative Statement of Differences.

Description of work	Item No.	Original estimate. Quantity.	Rate.	Amount.	Revised estimate. Quantity.	Rate.	Amount.	More.	Less.	Explanation of difference.
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)
				5004			11371			
Supply of 1" x 5/8" and 1⅛" x 5/8" rivets	6(a)				36.40 Cwts.	27/- Cwt.	983	983		Tendered rates are exclusive of the supply of rivets and departmental supply is demanded by the tenderer.
Contingencies such as Railway freight conveyance etc. on item 6(a) above.	6b.				L.S.	L.S.	120	120		
Supply of 2"x 2"x ¼" and 2½"x 2½" x ¼"reverse angles and lugs	7	6.226 Cwts	18-1-2. Cwt.	113	6.226 Cwts	18-1-2. Cwt.	113			Departmental supply will be made from stock on hand.
M.S. Plates ¼" thick	8	101.09 Cwts.	L.S.	1609	101.09 Cwts	L.S.	1609			-do-
-do- -do-	9	56.27 Cwts.	L.S.	870	56.27 Cwt.	L.S.	870			-do-
Test drilling of bottom plates	10	L.S.	L.S.	60	L.S.	L.S.	60			
Repairs to fenders	11	-	-	-	L.S.	L.S.	400	400		Subsequently found necessary.
Repairs to manhole doors.	12	-	-	-	L.S.	L.S.	200	200		-do-
Contingencies and petty supervision.	13	-	-	-	L.S.	L.S.	274	274		
		Carried over		7,746			16,000	8,264		

7

ESTIMATE FORM—Comparative Statement of Differences.

Description of work.	Item No.	Original estimate.			Revised estimate.			More.	Less.	Explanation of difference.
		Quantity.	Rate.	Amount.	Quantity.	Rate.	Amount.			
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)
			Rs.	Rs.		Rs.	Rs.	Rs.	Rs.	
Brought forward.				7,746			16,000	8,264 / 8254	—	
Total ...				7,746			16,000	8252 / 8,264		
Deduct amount of estimate already sanctioned							7,725			
Net amount requiring sanction							8,275			

Countersigned

Presidency Port Officer.

Sanctioned for Rs. (16,000/-) Sixteen thousand only

in supersession of ~~G.O. No. ... of~~ the original estimate sanctioned in G.O.No.1441 MS., Dated 25th May 1945.

Assistant ~~Executive~~ Engineer. (Marine)

~~Superintending Engineer~~

Secretary to Government,
Public Works Department, Madras

P.W.D. V-17—13,231 28-8-39 (c).

E. No. 36.

Stage of Progress of the work.

Port:-
~~Circle~~— Mangalore

~~Division~~—

DISTRICT— South Kanara

ESTIMATE FORM—Comparative Statement of Differences.

To accompany the ~~revised estimate~~
No. of 19 , for * the work of Repairs to the grab dredger.

Original estimate Rs. 7,725/-

Revised estimate Rs. 16,000/-

Net amount requiring sanction Rs. 8,275/-

* Here enter the name and description of work in full.

17

1,502—13-9-38.

In reply, please quote short title, number and date.

Telegraphic address : "PRINCIPOFF," Madras.

Post Box No. 13, Madras.

Telephone Nos. 3994 and 3995.

PRESIDENCY PORT OFFICE,

No. 482 A/45-7. *Madras,* 3rd January 1946.

From J.M.Balmforth Esq.,
THE PRESIDENCY PORT OFFICER,

MADRAS, 15

To
The Secretary to Government,
Public Works Department,
Madras.

Sir,

Sub:- Port of Mangalore - Grab Dredger - Estimate for repairs.

Ref:- This office letter No.482-A/45-6, dated 27-12-45.

I have the honour to request early orders of Government for sanction to the estimate for "Repairs to the Grab Dredger" at Mangalore submitted with my letter cited above.

The dredger is urgently required for working alongside the wharves and jetties which have accumulated large quantities of silt since they were last dredged and requests are being received to have these places dredged out.

As the work of repairs entails dismantling a major portion of the hull plating, which will take nearly three months, it is advisable to save delay in completing the repairs by commencing the dismantling work at once so that, on receipt of rivets indented for on Director General, Munitions Production, reassembling and completing the repairs may be carried out

Enclosures

18

out expeditiously.

I have the honour to be,
S i r,
Your most obedient servant,

Presidency Port Officer.

HR.3.

19 P.W.D

T. M No 7615F/45-1 dt. 5.1.46

From A.S. P.W.D. Gwalpara

To: The P.P.O.

Sub: Port Mangalore Repair to Coal Coo Dredge Revised Estimate. Correspondence resting with Your letter No. H82 A/45-7 dt. 3.1.1946 pp 17. 18 Cf.

-x-

Please obtain ~~Hyperlink~~ the approval of the Mangalore P.C. Board to the expenditure as soon as possible under para 3 of your letter No H82 A/45-6 dt. 27.12.45 p 2 Cf.

4.1.46 4.1.46

Note Attention is invited to the Lr. under ref. p. 2 Cf.

4.1.46 4.1.46

SECRETARY TO GOVERNMENT
13 JAN 1946
255
PUBLIC WORKS DEPARTMENT

RESOLUTION NO.V OF THE PORT CONSERVANCY BOARD, MANGALORE DATED 8TH JANUARY 1946.

Read Presidency Port Office [illegible]/45-6 dated 27-12-45 requesting to obtain the approval of the Port Conservancy Board to the expenditure of repairs to Grab Dredger of Mangalore Port, as per revised estimate amounting to Rs.16,000/-.

"A P P R O V E D".

No. 422A/45

Copy forwarded to the Secretary to Government, P.W.D., Madras with reference to Government telephonic message No.7615-F/45-1 P.W.D. dated 5-1-46.

p.19 note

Madras, 11-1--46.

Presidency Port Officer

To Store in Section

23 P.W. Deptt.

O.M. No. 7615 F/45-2 dl. 24.1.1946.

Subj: Pali - Mangalore Repairs to Canal Bridge.
Revised estimate for Rs. 16,000/- Sanction.

Ref: From the P.P.O. No. 482 A/45-6 dl. 27.12.45
-do- 482 A/45-7 dl. 3.1.46
-do- 422 A/45 dl. 11.1.46

It is observed that the excess in the revised estimate submitted by the P.P.O is over 100% of the original estimate sanctioned in C.O. No. 1444 P.W dl. 22.5.1945. The P.P.O is requested to state whether the work cannot be done departmentally.

The P.P.O. Mysore

25

URGENT.

No. 482-A/45-9

Presidency Port Office,
Madras, 2 FEB 1946.

From the Presidency Port Officer, Madras,

To

*Copy submitted to the Secretary to Government, Public Works Department, Madras, with reference to Government Memo No.7615-F/45-2 dated 24-1-46.

p23 ante

Presidency Port Officer.

*Letter No.125/45-8 dated 1-2-46 from the Port Officer, Mangalore.

AT/7.

27
TO COVER

From the Port Officer, Mangalore.
To the Presidency Port Officer, Madras.
No.125/45-8 dated 1-2-46.

Mangalore - Repairs to grab dredger - Revised estimate for Rs.16,000/- - Sanction - Your No. 482-A/45-8 dated 28-1-46.

WC

The work of repairs covered by the estimate mainly consists of rivetting under-water steel plating. This requires a very high standard of workmanship and will entail employment of efficient technicians like rivetters and also competent Supervising staff. There is at present acute shortage of suitable workmen at Mangalore for this kind of job and it is mainly for this reason that no local workshops are willing to undertake the work. Under the circumstances I consider that the work should

be

(b) be carried out through some experienced contractor who can undertake to execute the work efficiently.

(True Copy)

Assistant to the
Presidency Port Officer

29 P.W.D

G.F.16.

DRAFT FOR APPROVAL.

	Date:	Initials.
When received for fair copying ...		
When copied ...		
When examined ...		
When signed ...		
When despatched.		

SUBJECT:—

Ports. Mangalore. Grab Dredger. Repairs. Revised Estimate for Rs. 16,000/- Sanctioned

READ AGAIN G.O. Ms. 1441 P.W, dated 25.5.1945. (X)

" " -do- 748. " " 20.3.1945 (J)

READ *ALSO*:—

No. _____ From the _____, No. _____, dated _____ 19____.

" _____ " _____ " _____ " _____ 19____.

" _____ " _____ " _____ " _____ 19____.

~~Order~~ / ~~Resolution~~ Ms. / ~~Rout.~~ No. 427, dated 11 — 2 — 1946.

(X) p10 In supersession of the orders in G.O. Ms. 1441

30

P.W. dt. 25th May 1945, Sanction is accorded to the revised estimate amounting to Rs. 16,000/- (Rupees Sixteen thousand only) for repairs to the Crank Dredge at the Port of Mangalore.

of the Estimate, after deducting the cost of materials to be supplied from the stores is reported to be Rs 13,000/-

2. The expenditure is debitable to the Mangalore Landing and Shipping Fund (the amount shall be found by reappropriation) as under:

(1)	Provision for repairs to Crank Dredge	Rs. 4,000/-
(2)	Reappropriation from the provision for Dangerous petrol shed in the Dry Dock Compound	2,000/-
(3)	Reappropriation from the Cash closing balance of the fund for 1945-46.	7408/-

21/1/46
22-1-46

dle
Dt 22.1.46.

22.1.46

To
The P.P. Assistant Engineer
Canara Sub. Division
Copy to file.

with cash
19/2/46

P&D
C No 2104 F/46

C.F. 32.

In reply, please quote number, date and short title.*

DEPARTMENT.

ASST. SECRETARY TO GOVT. PUBLIC WORKS 24 APR 1946

Received *Registered*

From (Name) J.M. Balmforth Esq.,

(Designation) Presidency Port Officer,

Post Box 13, (Station) ~~Madras.~~

Telegraphic Address ~~PRESYPO~~

To

The Secretary to Government,
Public Works Department,
Madras.

No. 319/46-3 *dated* 23rd April 1946.

Sir,

Port of Mangalore - Repairs to grab dredger - Agreement - G.O.No.Ms. 427 dated 11-2-46.

With reference to G.O. cited above, I have the honour to forward for the acceptance of Government the agreement in respect of the above work executed

Q/Pages 1 to 30 c.f.

ENCLOSURES

~~agreement (in~~ original)

SPARE COPIES

2/

executed by Mr. A.P.Chakko, the accepted tenderer.

I have the honour to be,
Sir,
Your most obedient servant,

Presidency Port Officer.

AT/23.

P. W. D

Clo 21/8/15

21/8/15

8/5 1) Memo No. 2184/46 Dated 7.5.46

b) Sub: Ports - Mangalore - Repairs to grab dredger

b) Agreement executed by Mr. A. P. Chakko - Accepted.

Ref: 1) From the P.P.O. No 319A/46-3 Dated 23.4.46

The agreement in respect of the work ~~connected with the~~ Repairs to grab dredger at the port of Mangalore, executed by the accepted tenderer Mr. A. P. Chakko, ~~accepted tenderer is returned to the P.P.O. duly~~ accepted by the Government, and is returned to the P.P.O. duly completed

Dft 4/5/46.

4/5/46

6.5.46

To The P.P.O with the agreement.

Dft 3 to 20 C/-

9-5-46

6.5.46

Note: Please see the P.P.O's letter in the C.f. The agreement executed by the accepted

Tenderer. Mr. A.P. Chakko. takes into account only the amounts of the work to be executed by him and does not include the items to be supplied departmentally. The agreement may be accepted. Draft memo on f/1 ante is for approval. Secretary may please sign at the place marked × on f 5 c.f. After issue the papers maybe stitched with G.O. No 427. P.W. dated 11-2-46

4/5/46. 4.5.46

5

6.5.46

Subt: Ports. Mangalore. Repairs to Goat Dredger
Revised estimate for Rs. 16000/- Sanction

Ref: From the P.P.O. No: 482 A/45.6 dl. 27.12.45.
-do- 482 A/45.7 dl. 3.1.46
-do- 422 A/45 dl. 11.1.46.

p 21 CF

A.S.

(X) p.10. In G.O. Ms. 1441 P.W. dl. 22.5.1945, sanction was accorded to the estimate amounting to Rs. 7725/- for repairs to the goat dredger at the Port of Mangalore. For the reasons stated at X on p. 3 CF, the P.P.O. has now submitted a revised estimate for Rs. 16,000/- for the sanction of the Govt.

X on p 3 CF

2. The total excess over the original estimate is Rs. 8267/- (and not Rs. 8264/- as stated in the Comparative statement) and is made up as follows:

1. Items included in the original estimate:

p. 15 CF

(a) Excess in rate in execution of items } Rs. 6277/-

(b) Excess due to the ~~supply~~ separation } 1103/-
supply of ~~rivets~~ rivets from the
finished items included in the original
estimate

2. New Items

C on p 6 CF

(a) repairs to fenders Rs. 400/- }
(b) repairs to Manhole doors - 200/- } 600/-
(c) Contingencies and petty supervision. 274/-
Total 8254/-

3. Presumably the P.P.O. has given wide publicity in inviting tenders for the work. The P.C. Board, Mangalore has approved the revised estimate. Since the amount of the revised estimate exceeds Rs. 10,000, it requires the administrative approval of Govt. for orders whether in the circumstances the revised estimate for Rs. 16000/- will be sanctioned. If so, the draft letter is for approval. Secretary may please sign at the portion marked A on pp 7 and 13 CF.

21.1.46

21.1.46

25.1.46.

S Excess is over 100% Cannot be active work be dug departmentally

28/1/46

A.S.

Draft O.M. to the P.P.O. is submitted for approval with ref. to Secretary's query on p. 1 ante

23.1.46.

dle 24/1/46.

23.1.46

Issued as O.M. No. 7615 P/45-2 dt. 24.1.46
from the P.P.O. No. 482 A/45-9 dt. 7.2.46

A.S.

The O.M. to the P.P.O on p 23 C.F. and his reply thereto on pp 25-28 C.F. may be perused. For the reasons stated at A on p 27 C.F., the P.O. Mangalore considers that the work should be done through some experienced Contractor who can undertake to execute the work efficiently. The Appointy P.P.O. ~~has not stated whether~~ considers that Mr. A. P. Chakko, the only tenderer for the work can execute the work efficiently. It is noted that there is no Departmental Workshop at Mangalore ~~for consideration of the question whether~~ the work cannot be attended to by the staff of Workshop ~~Superintendent~~ Engineer, Hubli as suggested in the D.O. letter from the P.P.O. ~~is not clear~~. In the circumstances it is for consideration whether the draft order already put up will be approved & issued

8.2.46.

dle 9.2.46 (Draft seems to be in order)

8.2.46

dle 9.2.46 S JP 9.2.46

A.S.

Secretary may please sign at the points marked A on pp 7 and 13 C.F.

11.2.46

dle 11.2.46. S JP 11.2.46

11.2.46